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Project Background and Purpose 
 
The University of Wisconsin Police Department (UWPD) provides police and security services to 
the University of Wisconsin Madison campus and is the third largest law enforcement agency in 
Dane County.  Its officers and support staff primarily serve UW Madison but also support UW 
System with critical incident support, emergency management planning and continuity of 
operations planning.    
 
UWPD is composed of two divisions.  The Field Services Division provides police patrols, 
community police officers, housing liaison officers, building security patrols, building locking 
services, criminal investigations for all levels of crime, and educational presentations on law 
enforcement, personal safety and other topics.  
 
The Planning and Development Division houses both emergency management services and 
infrastructure security.  This Division developed out of necessity following the September 11, 
2001 terrorist attacks on the United States.  The emergency management section maintains the 
campus crisis plan, and is the campus liaison to local and state emergency management units. 
 
The UWPD’s 8,700 ASF/17,300 GSF headquarters facility and 1,500 GSF garage, both located 
at 1429 Monroe Street, were completed in January of 1989. In 2005 the University purchased 
the 7,800 ASF/12,515 GSF building at 1433 Monroe Street intending that the building would be 
entirely occupied by the PD.  However, the construction of the Wisconsin Institutes for 
Discovery in 2006 necessitated the relocation of the Air Force ROTC program to the 1433 
Monroe Street Building, which it now shares with the UWPD.  In 2007, the Department moved 
its emergency management/COOP functions to leased space on Regent Street.   
  
In 1989 when the 1429 Monroe Street facility was completed, it housed 78 officers and support 
staff.  One year after the new facility opened there was a change in the leadership of the 
Department, and soon after, it began to implement changes that expanded the Department and 
made it a leader in campus policing.  The Department now employs 144 officers and support 
staff and its space needs have become even more acute since 2001 with the growth of the 
emergency management and infrastructure security programs.  The primary intent of this project 
is to build an addition to the existing building to meet the most critical needs for office, 
conference and training space.   
 
This project is being requested for enumeration as part of the UW-Madison’s 2015-17 Capital 
Budget Request at an estimated project budget of $4,800,000 Agency Cash.  
 
 

Project Description 
 
This project will construct a 12,188 ASF/18,750 GSF addition to the University of Wisconsin Police 
Department’s building located at 1429 Monroe Street.  The addition will provide private and open 
office space, conference and training spaces for the department, as well as a secure sally-port 
entrance to the existing detainee unloading area so that officers have a safe area to load/unload 
detainees into the holding area. 
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Scope of Services 
The A/E will provide pre-design through construction administration services as indicated in the 
DFD “Policy and Procedure Manual for Architects/Engineers and Consultants”, the “Guide for 
Developing Program Statements for Projects Requiring Enumeration”, and the DFD “Contract for 
Professional Services as directed by DFD at the Design Kickoff meeting. The services may be 
contracted for in multiple parts with project-specific review/ approval/ authorization points in the 
contract as determined by the needs of the project. Authorization for subsequent services will be 
issued in writing upon satisfactory performance and completion of contracted services and 
deliverables.  
 
In addition to the requirements for pre-design in the DFD Policy and Procedure Manual for 
Architects/Engineers and Consultants and the DFD Guide to the Preparation of a Program 
Statement, the following additions and clarifications should be noted: 
 

 Provide verification and assessment of existing structural systems to support the new load, 
and design of necessary modifications. 

• Provide verification and assessment of existing MEP systems to support the intended 
uses, and design of necessary modifications. 

 Facilitate review of Program Statement with campus constituents 
 
In addition to the requirements for preliminary design through construction in the DFD Policy and 

Procedure Manual for Architects/Engineers and Consultants, the following additions and 
clarifications should be noted: 

 Provide design, selection, specification, and assistance with procurement of interior 
furniture, amenities, and signage. 

 Provide web-conferencing capabilities that can be initiated by the consultant either at the 
consultant’s office, or at an institution. 

 Facilitate review of preliminary and final design documents and review comments with 
campus constituents. 

 Provide exterior perspectives in SketchUp™, Revit™™ or similar quality 3-D graphics 
program, to engage campus planning staff in design discussion for the new south façade. 

 Meet with the Campus Design Review Board for review of the proposed design. 

 Incorporate campus design guidelines. 
 
Note that per the DFD Policy and Procedure Manual for Architects/Engineers and Consultants, 
the following services will not be included in the scope of services: 
 
• Hazardous materials survey, testing, and abatement bid documents will be contracted 

separately based on demolition documents prepared by this AE. 
• WEPA compliance actions and document preparation will be contracted separately. 

 
 
Project Deliverables 
 
In addition to deliverables noted in the DFD Policy and Procedure Manual for 
Architects/Engineers and Consultants provide the following to DFD and campus: 
 

 Program Statement deliverable shall include: Six (6) bound color copies, letter size. 
(Diagrams may be 11” x 17”, folded to fit in the bound report), and electronic copies, in PDF 
format, either downloadable or six (6) CD copies.  All diagrams shall be capable of full 
graphic clarity in either color or black and white. 
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 For the Board of Regents, provide a minimum of one electronic exterior image (jpeg, png, or 
PDF) of the building exterior. The image need not be an image created specifically for this 
purpose but may be an image that is produced as part of the Design Report content.  

 
Consultant Qualifications 
 
The A/E team should have experience in the design of a remodeling or exterior addition project 
similar in scope to this project.  
 
Well-qualified teams will have served as either the prime consultant or a subconsultant with 
design experience in office, conference, and training spaces for law enforcement as well as 
experience with designing a secured overhead entrance to provide a safe area for officers to 
load/unload prisoners into the holding area. 
 
 

Letter-of-Interest Submittal Requirements  
 
The letter-of-interest submitted by the consultant team should include the following information: 

 A listing of all firms who will be sub-consultants to the prime consultant, and services that 
each sub-consultant will be providing. At a minimum identification of consultants for the 
following areas of expertise will be required: 

- Architect 
- Interior Designer 
- Structural Engineer 
- Mechanical Engineer 
- Electrical Engineer 
- Plumbing/Fire Protection Engineer 

 A listing of key staffers for the consultant and sub-consultants, roles of each key staffer, and 
a brief description of pertinent experience/ expertise for each key staffer. 

 A listing of project experience similar to that required for this project. 

 Consultant teams should consider use of the standard DFD form that is used for full 
selection. 

 Preferably, the submittal should not exceed 15 pages. 
 
 

Contacts 
 
UW – Madison Ann Hayes 608-265-4673 ahayes@fpm.wisc.edu 
UW System Admin. Jeff Kosloske 608-263-4417 jkosloske@uwsa.edu 

 
 
 
Project Budget 
 
Construction Cost: $ 
A/E Design Fees:  
Other Fees:  
DFD Management Fees:  
Contingency:  
Movable/Special Equipment  

Total Project Cost $4,800,000 
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Project Schedule    
  
  
A/E Selection: December 2014 
Program Statement Submittal August  2015 
Preliminary Design Submittal January  2016 
Design Report Approval & Authority to Construct: February 2016 
Final Design Submittal May  2016 
Bid Date: July 2016 
Start Construction: November  2016 
Substantial Completion: February 2018 
Final Completion: May 2018 

 
 
Project Conditions and Issues 
 
Utility Conditions and Issues 
 
Neither the1429 nor 1433 Monroe Street buildings are currently served by the campus’ steam and 
chilled water system, and will not be connected as part of this project.   Electric service is within 
the MGE service area.  Overhead service drops down to a pad mount transformer owned by 
MGE.  If the main panel in the building is determined to be sufficient to handle the additional 
load, MGE will be responsible to furnish the additional capacity which could be done by 
extending circuits to the new area. 
 
There is a telecommunication signal duct bank that comes in the north side of the building which 
contains UW DoIT fiber optic cables and the AT&T cables.  There is also two 4" signal conduits 
that are direct buried that come out of the northwest side of the building and go to the west and 
south over to 1433 Monroe St.  These conduits link that building to 1429 Monroe with UW DoIT 
fiber optic cables. 
  
The selected A/E team will be provided additional information by UW-FP&M which will include: 

 Description of utilities available and whether these are campus or outside utility sources. 

 Known utility capacity, condition, or location issues.  

 Known storm water management requirements or other issues. 

 Known related projects and facilities that will affect or be affected by this project. 
 
Zoning 
 
The current site is zoned CC-T (Commercial Corridor-Transitional) by the City of Madison. Public 
safety and service facilities are permitted uses in CC-T, therefore the project would not be limited 
to a size threshold and would likely be a permitted use review through city Zoning staff. Facilities 
Planning & Management will facilitate neighborhood review and approval via the Joint West 
Campus Area Committee. 
 
 Sustainability Expectations 
 
The DFD Sustainable Facilities Standards should be followed for this project.   
 
WEPA Compliance Conditions 
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In accordance with the Wisconsin Environmental Policy Act (WEPA), this project has been 
determined to be a Type II action. UW FP&M staff will work with DFD to hire a third-party 
consultant to develop the Environmental Impact Assessment. 
 

 
Additional Documents 
 
The following links contain information that informs the design of this project. 
 
UW-Madison Campus Master Plan: 
http://www.uc.wisc.edu/masterplan/ 

 
UW Madison Technical Guidelines 
https://fpm-
www3.fpm.wisc.edu/cpd/ConstructionDesignGuidelines/TechnicalGuidelines/tabid/80/Default.aspx  

http://www.uc.wisc.edu/masterplan/
https://fpm-www3.fpm.wisc.edu/cpd/ConstructionDesignGuidelines/TechnicalGuidelines/tabid/80/Default.aspx
https://fpm-www3.fpm.wisc.edu/cpd/ConstructionDesignGuidelines/TechnicalGuidelines/tabid/80/Default.aspx
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Site Plan 
 

 


